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“TERMS, DEFINITIONS, ABBREVIATIONS AND SYMBOLS” 
 
The Standard Specifications for the San Antonio Water Company shall be the STANDARD 
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION, 1997 EDITION (sometimes 
hereinafter referred to as the Green Book), written and promulgated by the Southern 
California Chapter, American Public Works Association, and Southern California Districts 
Associated General Contractors of California Joint Cooperative Committee, including all 
published amendments thereto except for the following amendments, deletions and 
modifications. 
 
Any conflict arising between these modifications and the Standard Specifications for Public 
Works Construction shall be resolved by the Engineer, whose decision shall be final. 
 
Modifications to the Standard Specifications for Public Works Construction. 
 
The following amendments, additions and deletions shall be incorporated into the Green 
Book: 
 
1-2 Definitions. 
 
Acceptance, Final Acceptance – The formal action by the Owner accepting the Work as 
being complete. 
  
Accepted Bid – the bid (proposal) accepted by the Owner (added). 
  
Agency - As used in the Standard Specifications shall be the Company (amended). 
  
Board - The Board of Directors of the Agency (amended). 
 
Company (or Owner) – The San Antonio Water Company, a stockholder Mutual Water 
Company and California Corporation, acting through its Board of Directors and General 
Manager. 
County - County of San Bernardino (added). 
 
Engineer - The General Manager of San Antonio Water Company or his authorized and 
designated employee or agent (amended). 
 
Federal - United States of America (added). 
 
Laboratory - The official testing laboratory of the San Antonio Water Company or other 
laboratories designated, in writing, by the Engineer (added). 
 
Special Conditions – Modifications to Detailed Technical Provisions (added). 
 
Street - Any dedicated right of way for public use as an avenue, highway, lane, alley, court, 
crossing or intersection (added). 
 
Substantial Completion – That date as certified by the Engineer when the construction of the 
Project or a specified part thereof is sufficiently completed, in accordance with the Contract 
Documents, so that the Project or specified part can be utilized for the purposes for which it 
is intended (added). 
 
Written Notice – Any notice to any party of the Agreement relative to any part of this 
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Agreement in writing and considered delivered and the service thereof completed, when 
posted by certified or registered mail to the said party at his last given address, or delivered 
in person to said party or his authorized representative on the Work (added). 
 
1-3.3  Institutions. 
 
ACI - American Concrete Institute (added). 
 
AISI - American Iron and Steel Institute (added). 
 
A.S.M.E. - The latest American Society of Mechanical Engineers (added). 
 
PCA - Portland Cement Association (added). 
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SECTION 1-6 
“REQUIREMENTS AND CONDITIONS” 

 
A new Section 1-6 hereby is added to Section 1 of the Green Book, as follows: 
 
1-6.1 Availability of Plans and Specifications: Plans and specifications may be 
examined at the San Antonio Water Company.  Copies of the Notice to Bidders and proposal 
forms may be obtained from the San Antonio Water Company. 
 
1-6.2 Approximate Estimate: The quantities given in the Notice to Bidders, proposal and 
contract forms are approximate only, being given as a basis for the comparison of bids, and 
the Agency does not, expressly or by implication, agree that the actual amount of work will 
correspond therewith.  For work bid on a lump sum price basis, any estimate of quantities is 
provided for the convenience of Bidders and for comparison of bids and is not guaranteed to 
be correct by the Agency. 
 
1-6.3 Examination of Plans, Specifications and Site of the Work: The Bidder shall 
examine carefully the site of the work contemplated and the proposal, plans, specifications 
and contract forms therefor.  It will be assumed that the Bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality and quantities of 
work to be performed and materials to be furnished, and as to the requirements of these 
specifications, the plans and the contract. 
 
The Bidder acknowledges satisfaction as to the nature and location of the work, the general 
and local conditions, particularly those bearing upon the availability of transportation, access 
to the site, disposal, handling and storage of materials, availability of labor, water, electrical 
power, roads and uncertainties of weather, physical conditions at the site, the conformation 
and conditions of the ground, the character of equipment and facilities needed preliminary to 
and during the prosecution of the work, and all other matters which can in any way effect the 
work or the cost thereof under this contract.   
 
The failure or omission of any Bidder to receive or examine any contract Document, form, 
instrument, addendum, or other document or to visit the site and become acquainted with 
conditions then existing shall not relieve any bidder from obligations with respect to the bid or 
the Contract.  The submission of a bid shall be taken as prima facie evidence of compliance 
with this Section.  Bidders shall not at anytime after submission of the bid, dispute or assert 
that there were any misunderstandings in regard to the nature or amount of work. 
 
1-6.4 Proposal Form: All proposals must be submitted on forms for that purpose furnished 
by the Company.  Letters of transmittal cannot be considered as part of the bid.  All 
proposals shall give the prices proposed, both in writing and figures, and shall be signed by 
the Bidder, who must give the Bidder’s address.  The Bidder shall fill out all blanks in the 
proposal form as therein required.  In case of error, unit prices will govern over extensions 
and written words will govern over numerals, unless it can be established that an obviously 
incorrect entry has been made. 
 
1-6.5 Rejection of Proposals Containing Alterations or Irregularities: Proposals may 
be rejected if they show any alterations of form, additions not called for, conditional bids, 
incomplete bids, or irregularities of any kind.  When proposals are signed by an agent, other 
than an officer or manager of a corporation or a member of a partnership, a power of 
attorney or written authorization must be on file with the Agency prior to opening bids or shall 
be submitted with the proposal; otherwise, the proposal will be rejected as irregular and 
unauthorized. 
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1-6.6 Proposal Guaranty: All bids shall be presented in a sealed envelope and shall be 
accompanied by a "Proposal Guaranty" made payable to the Agency and for the amount 
equal to at least ten percent (10%) of the bid unless otherwise specified on the "Notice 
Inviting Sealed Bids or Proposals."  Said guaranty shall be cash, an unconditional certified or 
cashier's check, or a bank or postal money order, or bid bond executed as surety by a 
corporation authorized to issue surety bonds in the State of California. 
 
The check or bond of a Bidder to whom the Contract has been awarded will be returned to 
him after all of the acts, for the performance of which said security is required, have been 
fully performed.  The checks or bid bonds of the second and third lowest Bidders will 
returned when the Bidder to whom the Contract has been awarded has properly executed all 
of the required Contract Documents.  Check or bid bonds of other Bidders will returned when 
their proposals are rejected or in any event, at the expiration of sixty (60) days form the date 
of opening bids. 
 
1-6.7 Withdrawal of Proposals: Any bid may be withdrawn at any time prior to, but not 
after, the hour fixed in the public notice for the opening of bids, provided that a request in 
writing executed by the Bidder or the Bidder’s duly authorized representative, for the 
withdrawal of such bid is filed with the Agency.  The withdrawal of a bid shall not prejudice 
the right of a Bidder to file a new bid. 
 
1-6.8 Disqualification of Bidders: More than one proposal from an individual, a firm or 
partnership, a corporation or an association under the same or different names will not be 
considered.  Reasonable ground for believing that any Bidder is interested in more than one 
(1) proposal for the work contemplated will cause the rejection of all proposals in which such 
Bidder is interested.  If there is reason for believing that collusion exists among the Bidders, 
none of the participants in such collusion will be considered in this or future proposals.  
Proposals in which the prices are unbalanced may be rejected. 
 
1-6.9 Competency of Bidders: Except as required by California Public Contract Code § 
20103.5, prior to the submission of bids, the Contractor shall be licensed in accordance with 
the provisions of Chapter 9 of Division III of the Business and Professions Code of the State 
of California and evidence of such license shall be presented to the Engineer on request.  
The Engineer may require the Bidder to present satisfactory evidence that the Bidder has 
sufficient experience and is fully prepared with the necessary capital, materials, machinery 
and skilled workmen to carry out the contract. 
 
1-6.10 Material Guaranty: Before any contract is awarded, Bidders may be required to 
furnish a complete statement of the origin, composition and manufacture of any or all 
materials to be used in the construction of the work, together with samples, which samples 
may be subjected to the tests provided for in these specifications to determine their quality 
and fitness for the work. 
 
1-6.11 Progress Schedule: The successful Bidder shall submit a progress schedule 
showing thereon the time proposed to be occupied in prosecuting the various major divisions 
of the work and the proposed sequence of operations. 



SAN ANTONIO WATER COMPANY 
General ProvisionsTable of Contents 

Revised:  3/2/2012 

GP/TC-7 

SECTION 2 
“SCOPE AND CONTROL OF WORK” 

 
Section 2-1 of the Green Book hereby is amended to read as follows: 
 
2-1 Award and Execution of Contract 
 
2-1.1 Consideration of Bids: Bids will be opened publicly by the Agency’s designated 
representative on the date and at the time set forth in the "Notice Inviting Sealed Bids or 
Proposals."  The right is reserved by the Agency, by action of the Board, to reject any or all 
bids, to advertise for new proposals, to negotiate in the open market for a contract at a 
reasonable price, to purchase in the open market, or to have the work performed by Agency 
employees, or to abandon the work if, in the judgment of the Board, the best interests of the 
Agency will be promoted thereby. 
 
2-1.2 Award of Contract: The award of the contract, if it were awarded, will be to the 
lowest responsible Bidder whose proposal complies with all the requirements prescribed.  
The award, if made, will be made within forty-five (45) calendar days after the opening of the 
proposals unless otherwise specified in the “Notice to Bidders.” 
 
All bids will be compared on the basis of the Agency's estimate of the quantities of work to 
be done. 
 
2-1.3 Return of Proposal Guarantees: All proposal guarantees will be held by the Agency 
until the contract has been signed, after which they will be returned to the respective Bidders 
whose proposals they accompany.  If bids are rejected, the proposal guarantees will be 
returned after the date of the rejection. 
 
2-1.4 Execution of Contract: The contract shall be signed by the successful Bidder and 
returned together with the contract bonds, within ten (10) calendar days after the Notice of 
Award of Contract has been mailed, unless otherwise specified by the Agency. 
 
2-5.2 Precedence of Contract Documents: Section 2-5.2 is hereby amended as follows: 
Should there be a conflict between the Plans and the Specifications, the plans shall control 
over the specifications. 
 
2-5.3 Shop Drawings and Submittals: Section 2-5.3 hereby is amended by the addition 
of a new § 2-5.3.4: 
 
2-5.3.4 Shop Drawing Corrections/Notations: 
 
If one print of the drawing is returned to the Contractor marked “NO EXCEPTIONS TAKEN” 
or “MAKE CORRECTIONS NOTED”, formal revision and re-submittal of said drawing will 
not be required. 
 
If one print of the drawing is returned to the Contractor marked “AMEND RESUBMIT” or 
“REJECTED RESUBMIT”, the Contractor shall revise said drawing and shall resubmit three 
(3) copies of said revised drawing to the Agency. 
 
Fabrication of an item shall not be commenced before the Agency has a reviewed the 
pertinent shop drawings and returned copies to the Contractor marked either “NO 
EXCEPTIONS TAKEN”, “MAKE CORRECTIONS NOTED”, or “AMEND RESUBMIT.”  
Revisions indicated on shop drawings shall be considered as changes necessary to meet the 
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requirements of the Contract Drawings and Specifications and shall not be taken as the 
basis for claims for extra work.  The Contractor shall have no claim for damages or extension 
of time due to any delay resulting from the Contractor’s having to make the required 
revisions to shop drawings (unless a review by the Owner of said drawings is delay beyond a 
reasonable period of time and unless the Contractor can establish that the Agency’s delay in 
review actually resulted in a delay in the Contractor’s Construction Schedule).  The review of 
said drawings by the Agency will be limited to checking for general agreement with the 
Specifications and Drawings, and shall in no way relieve the Contractor of responsibility for 
errors or omissions contained therein nor shall such review operate to waive or modify any 
provision contained in the Specifications or Contract Drawings.  Fabricating dimensions, 
quantities of material, applicable code requirements and other contract requirements shall be 
the Contractors responsibility. 
 
Pipeline – In order to eliminate excessive field joints or closures, as well as undesirable 
change in vertical and horizontal alignment, bends, thrust restraints, and appurtenances, the 
Contractor shall conduct his clearing and benching operations far enough in advance to 
determine the need for any modifications in alignment prior to the preparation or submittal of 
shop drawings for approval.  Shop drawings shall be submitted to the Engineer for the 
following items: 
 
a. Valves (all types) 
b. Piping and fittings (all types) 
c. Typical field welding details. 
d. Paint and joint sealer. 
e. Typical detail of connection to existing mains and specs for fittings to be used. 
 
2-9.2 Survey Service: Add the following paragraph at the end of § 2-9.2 of the Green 
Book: 
 
The Contractor shall provide necessary surveying adequate for construction, which will 
include grade and line stakes for the underground piping and appurtenances.  
   
2.11 Inspection: 
 
Add the following paragraphs at the end of § 2-11 of the Green Book: 
 
The Contractor shall give the Engineer notice of the time when the Contractor or any 
subcontractor will start the various units or operations of the work.  Notice shall be given at 
least forty-eight (48) hours in advance of starting or resumption time exclusive of Saturdays, 
Sundays or holidays, for the purpose of permitting the Engineer to make the necessary 
assignment of a representative or inspector on the work.  Any work performed by the 
Contractor or subcontractor(s) in conflict with said notice shall be removed if so ordered by 
the Engineer or the representative or inspector on the work. 
 
The inspection of the work shall not relieve the Contractor of any of the obligations to fulfill 
the contract as prescribed.  Defective work shall be made good, and unsuitable materials 
may be rejected, notwithstanding the fact that such defective work or unsuitable materials 
may have been previously overlooked by the Engineer and accepted or estimated for 
payment. 
 
Any project undertaken by the Agency in cooperation with, or under the control or 
supervision of, another public or quasi-public entity shall be subject, at all times, to inspection 
by the participating entity. 
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SECTION 3 
“CHANGES IN WORK” 

 
3-2.1 General: Add the following paragraphs at the end of § 3-2.1 of the Green Book: 
 
The Engineer shall approve change Orders that do not exceed the cumulative total of ten 
percent (10%) of the Contract amount. 
 
Change Orders that exceed the cumulative total of ten percent (10%) of the Contract amount 
shall be reviewed and approved by the Board in advance of the actual work. 
 
Where changes are necessary due to emergency needs and the cumulative total exceeds 
ten percent (10%) of the Contract amount, the Change Order shall be approved by the 
Engineer with subsequent ratification by the Board. 
 
3-5.1 Retention of Imperfect Work: Add to § 3-5 of the Green Book:  
 
If any portion of the Work done or materials furnished under the Contract proves defective or 
not in accordance with specifications and Contract drawings and if the imperfection in the 
same is not of sufficient magnitude or importance to make to Work dangerous or 
undesirable, or if the removal of such Work is unpractical or will create conditions which are 
dangerous or undesirable in the opinion of the Engineer the engineer shall have the right and 
authority to retain the work instead of requiring it to be removed and reconstructed but shall 
make such deductions therefor in the payment due the Contractor as may be just and 
reasonable. 
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SECTION 4 
“CONTROL OF MATERIALS” 

 
4-1.2 Protection of Work and Materials: Add the following paragraph at the end of § 4-
1.2 of the Green Book: 
 
The Contractor shall properly safeguard all equipment, materials, and work against loss, 
damage, malicious mischief, or tampering by unauthorized persons until acceptance of the 
work by the Agency.  Locked and covered storage or continuous surveillance by a watchman 
shall be provided if required to accomplish this purpose. 
 
4-1.3.2  Inspection of Materials not locally produced: Add the following paragraph at the 
end of § 4-1.3.2 of the Green Book: 
  
The Engineer may inspect the production of material, or the manufacture of products at the 
source of supply.  Plant inspection, however, will not be undertaken until the Engineer is 
assured of the cooperation and assistance of both the Contractor and the material producer.  
The Engineer, or his duly authorized representative, shall have free entry at all times to such 
parts of the plants as concerns the manufacture or production of the materials.  Adequate 
facilities shall be furnished free of charge to make the necessary inspection.  The Agency 
assumes no obligation to inspect materials at the source of supply. 
 
4-1.4 Test of Materials: Add the following paragraph at the end of § 4-1.4 of the Green 
Book: 
 
The Company at its option may require testing and/or certification of soils and materials for 
this project.  Any re-testing of soils or materials required by the engineer due to failure of the 
original test shall be at the Contractor’s expense.  All expenses incurred for obtaining 
samples and preparing and restoring field test sites, shall be the responsibility of the 
Contractor.  Full compensation for conforming to the above requirements will be considered 
as included in the prices bid for various Contract items of Work and no additional 
compensation will be allowed therefor. 
 
Testing of materials shall be provided by the Agency to insure compliance with Contract 
Specifications.  The Contractor shall notify the Agency in writing two (2) working days in 
advance for any testing required maintaining progress without delays.  Delays caused by the 
Contractor’s failure to provide sufficient notice shall be the responsibility of the Contractor. 
 
4-1.9 Title to Materials Found on the Work: A new § 4-1.9 is added to the Green Book 
as follows: 
  
The Agency reserves the right to retain title to all soils, stone, sand, gravel, and other 
materials developed and obtained from excavations and other operations connected with the 
work.  Unless otherwise specified in the Special Provisions, neither the Contractor nor any 
subcontractor shall have any right, title, or interest in or to any such materials.  The 
Contractor will be permitted to use in the work, without charge, any such materials, which 
meet the requirements of the Specifications and Drawings. 
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SECTION 5 
“UTILITIES” 

 
[No Changes] 
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SECTION 6 
“PROSECUTION, PROGRESS AND ACCEPTANCE OF THE WORK” 

 
6-7.2 Working Day 
 
Add the following paragraphs at the end of § 6-7.2.1 of the Green Book: 
 
CONSTRUCTION SCHEDULE: 
 
The Contractor shall furnish a work schedule for the project to the Company and the 
Engineer as indicated in the Notice of Award.  It shall indicate the estimated dates of 
completion of the various construction phases, from fabrication to field installation and 
connection to the existing systems. 
 
The Owner reserves the right to alter this schedule in order to activate part of the project or 
coordinate its completion with other simultaneous construction projects. 
 
The Contractor shall give the Engineer notice of the time when he or his subcontractors will 
start the various units or operations of the work.  Notice shall be given at least forty-eight (48) 
hours in advance of starting or resumption time exclusive of Saturdays, Sundays or holidays, 
for the purpose of permitting the Engineer to make the necessary assignment of his 
representative or inspector on the work.  Any work performed by the Contractor or his 
subcontractors in conflict with said notice shall be removed if so ordered by the Engineer or 
his representative or inspector on the work. 
 
The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill 
the contract as prescribed.  Defective work shall be made good, and unsuitable materials 
may be rejected, notwithstanding the fact that such defective work or unsuitable materials 
may have been previously overlooked by the Engineer and accepted or estimated for 
payment. 
 
Any project undertaken by the Agency in cooperation with, or under the control or 
supervision of, another public or quasi-public entity shall be subject, at all times, to inspection 
by the participating entity. 
 
The first working day of the Contract shall be as indicated in the Contract and the Special 
Provisions and as follows: 
 
Normal Day: Commencement of performance shall be fifteen (15) calendar days after date 
of written Notice to Proceed.  
 
Urgent:  No more than two (2) hours after receipt by Contractor of telephone notice to 
proceed from the City Engineer. 
 
Emergency:  No more than one-half (1/2) hour after receipt by Contractor of telephone 
notice to proceed from the City Engineer. 
 
WORKDAY: 
 
Normal:  The Contractor’s working hours shall be limited to the hours between 7:00 a.m. and 
5:00 p.m. Monday through Thursday and 7:00 a.m. to 4:00 p.m. on Fridays, excluding the 
following recognized holidays.  Deviation from normal working hours will not be allowed 
without prior consent of the Company. 
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New Year’s Day 
President’s Day 
Memorial Day 
Independence Day 
Labor Day 
Thanksgiving Day (and day after) 
Christmas Day 

 
In the event work is allowed by the Company outside of normal working hours, at the request 
of and for the benefit of the Contractor, inspection service fees may be levied against the 
Contractor at a rate of $60.00 per hour, including travel time where applicable, with a 
minimum hourly charge for four (4) hours.  Payment for inspection overtime will be deducted 
from the Contractors payment. 
 
The above charge may also be levied if inspection services are deemed necessary by the 
Company as a matter of public safety or to otherwise insure the quality of the work. 
 
Urgent:  The Contractor’s working hours shall be from 5:00 a.m. to 10:00 p.m., Monday 
through Saturday, excluding recognized holidays. 
 
Emergency:  The Contractor’s working hours shall be any time, any day without exception. 
 
If work is done at night, the Contractor shall provide adequate light for proper prosecution of 
the work, for the safety of the workmen and the public, and for proper inspection. 
 
6-7.3 Contract Time Accounting 
 
Section 6-7.3 of the Green Book is amended by changing the term “working days” to 
calendar days.” 
 
6-8 Completion and Acceptance.  Add the following paragraph at the end of § 6-8 of the 
Green Book: 
 
The Contractor shall provide a surety bond, prior to final pay release.  The bond shall be in 
an approved form and executed by a surety company or companies satisfactory to the 
Agency, in the amount of ten percent (10%) of the contract price, or one thousand dollars 
($1,000.00), whichever is greater.  Said bond shall remain in force for the duration of the 
guarantee period. 
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SECTION 7 
“RESPONSIBILITIES OF THE CONTRACTOR” 

 
7.0 All references in § 7 to the Division of Industrial Safety shall mean the State Division of 
Occupational Safety and Health, or its successor agency or agencies. 
 
Section 7-2.2 of the Green Book hereby is amended to read: 
 
7-2.2 Laws to be Observed: The Contractor shall keep fully informed of all State and 
National laws and all municipal ordinances and regulations of the Agency which in any 
manner affect those engaged or employed in the work, or which in any way affect the 
conduct of the work, and of all such orders and decrees of bodies or tribunals having any 
jurisdiction or authority over the same. 
 
The Contractor shall at all times observe and comply with, and shall cause all of the 
Contractor’s agents, employees and subcontractors to observe and comply with all such 
laws, ordinances, regulations, orders and decrees; and shall protect and indemnify the 
Agency, the Board and the Engineer, and all of its and their elected and appointed officials, 
officers, agents and servants against any claim or liability arising from or based on the 
violation of any such law, ordinance, regulation, order or decree, whether by the Contractor 
or the Contractor’s employees.  If any discrepancy or inconsistency is discovered in the 
plans, drawings, specifications or contract for the work in relation to any such law, ordinance, 
regulation, order or decree, the Contractor shall forthwith report the same in writing to the 
Engineer. 
 
7-2.2.6 Contractor's Responsibility for Work: Until the formal acceptance of the work, the 
Contractor shall have the charge and care thereof, except as provided in § 7-2.2, and shall 
bear the risk of injury or damage to any part thereof by the action of the elements or from any 
other cause, whether arising from the execution or from the non-execution of the work.  The 
Contractor shall rebuild, repair, restore and make good all injuries or damages to any portion 
of the work occasioned by any cause before final acceptance and shall bear the expense 
thereof, except such injuries or damages as occasioned by Acts of War. 
 
In case of suspension of Work from any cause whatever, the Contractor shall be responsible 
for all materials and the proper temporary storage thereof. 
 
7-2.2.7 Correction of Errors, Recovery for Errors, Dishonesty or Collusion: The Agency 
reserves the right to correct any error that may have been made in any estimate that has 
been paid.  The Agency also reserves the right to claim and recover, by process of law, any 
sums sufficient to correct any error or make good any deficiency in the work resulting from 
such error or from dishonesty or collusion between any of the parties or individuals having 
dealings pursuant to the construction of the work, regardless of when such error, dishonesty 
or collusion shall be discovered. 
 
7-2.2.8 Rights in Materials and Salvage: Ownership of material incorporated in the work is 
vested in the name of the Agency.  Any material delivered and paid for in part by the Agency 
or any material furnished by the Agency to be incorporated in the work, is or becomes the 
property of the Agency.  Any salvageable materials or installations existing at the site of the 
work (such as valve boxes and other steel, cast iron or metallic materials) that are the 
property of the Agency, if they are to be removed, shall be delivered F.O.B. (Free on Board) 
to the storage yard designated by the Agency.  The salvageable materials shall be cleaned 
of clinging concrete and debris and delivered to the storage yard in the same condition as it 
existed prior to removal, unless the Engineer instructs the Contractor otherwise. 
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7-2.2.9 Warranty of Title: No materials, supplies or equipment for the work under this 
Contract shall be purchased subject to any chattel mortgage or under a conditional sale 
Contract or other agreement by which an interest therein or any part thereof is retained by 
the seller or supplier.  The Contractor warrants clear and good title, to all materials, supplied 
and equipment installed and incorporated in the Work, and agrees upon completion of all 
work to deliver the premises, together with all improvements and appurtenances constructed 
or placed thereon by him, to the company free from any claims, liens, encumbrances or 
charges, and further agrees that neither he nor any person, firm, or corporation furnishing 
any material or labor for work covered by the Contract shall have any right to a lien upon the 
premises or any improvement installing metering devices or other equipment of utility 
companies the title of which is commonly retained by the utility Company.  Nothing contained 
in this article, however, shall defeat or impair the right of such persons furnishing materials or 
labor under any bond given by the Contractor for their protection, or any right under any law 
permitting such persons to look to funds due the Contractor, which are in the hands of the 
Company. The provisions of this article shall be inserted in all subcontractors and material 
Contracts and notices of its provisions shall be given to all persons furnishing materials for 
the work when no formal Contract is entered into regarding such materials. 
     
Section 7-3 of the Green Book hereby is deleted, in its entirety.  Insurance requirements 
are set forth in the contract. 
 
7-10.1 Traffic and Access.  Add to this section. 
 
All temporary travel lanes shall be minimum of ten (10) feet in width unless otherwise 
authorized by the engineer.  In addition, lane clearance shall be minimum of five (5) feet from 
an open excavation with Type II barricades spaced every twenty-five (25) feet, and two (2) 
feet from a curb or other vertical obstruction.   
 
The Contractor shall provide access for refuse collection on the regularly scheduled days. 
 
When traffic is diverted from the existing pavement, suitable surfacing shall be provided and 
shall be approved by the Engineer. 
 
The Contractor shall provide personnel who will be responsible for the maintenance of all 
traffic control devices and will be available on a 24-hour basis.  The names and telephone 
numbers of these personnel shall be submitted to the Company and engineer prior to start of 
any construction.  The Job site shall be inspected daily during weekends and holidays, and 
any adjustments, corrections or repairs that are determined to be necessary for the proper 
operation of the traffic control system shall be made immediately. 
 
7-10.1.2 Pavement Striping / Marking: A new § 7-10.1.2 is added to the Green Book as 
follows: 
 
Temporary striping shall be immediately provided any time the existing striping is removed or 
the effectiveness is reduced.  Temporary striping shall also be provided immediately after 
paving operations are complete and prior to the opening of the roadway or lanes just paved. 
 
Re-striping will be required under the following conditions: 
 
1. When traffic is to be diverted to the left of an existing double yellow centerline for two (2) 
or more consecutive nights. 
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2. When the work area is adjacent to an intersection and results in a transition within the 
intersection. 
 
3. When the traffic lane is continuously obstructed for more than one week on any street 
that has two or more lanes in a single direction. 
 
4. In other unusual situation where traffic and physical conditions, such as speed or 
restricted visibility, require special treatment. 
 
The Contractor shall notify the Engineer if re-striping is required.  The Engineer shall 
determine the extent of striping removal and re-striping.  When temporary pavement striping 
or markers are provided, the existing striping or markers must be removed or covered by the 
Contractor.  The Contractor will do the installation of temporary striping or pavement 
markers. 
 
7-10.1.3 Pedestrian Traffic: A new § 7-10.1.3 is added to the Green Book as follows: 
 
When the work area encroaches upon a sidewalk, walkway or crosswalk area, the 
Contractor shall give special consideration to separating the pedestrian from the work area.  
The passageway for pedestrians shall be at least four (4) feet in width, free of obstructions in 
the walkway shall be illuminated during hours of darkness.  Minimum vertical clearance to 
any obstruction within the walkway shall be seven (7) feet. 
 
Where walks are closed by construction, an alternate walkway shall be provided, preferably 
within the parkway.  Where it is necessary to divert pedestrians into the parking lane of a 
street barricading or delineation shall be provided to separate the pedestrian walkway from 
the adjacent traffic lane.  At no time shall pedestrians be diverted into a portion of the street 
used for vehicular traffic. 
 
At locations where adjacent alternate walkways cannot be provided, appropriate signs and 
barricades must be installed at the limits of construction and in advance of the closure at the 
nearest crosswalk or intersection to divert pedestrians across the street. 
 
7-10.3 Street Closures, Detours, and Barricades:  § 7-10.3 of the Green Book is 
amended to read: 
 
The Contractor shall not close any street within the City or county without first obtaining the 
approval of the City or County Traffic Engineer.  Barricading, traffic control and detour 
diagrams shall be submitted by the Contractor as required by the engineer.  The Contractor’s 
attention is directed to the traffic control requirements of the Special Provisions. 
 
SIGNS 
All signs and barricades shall be provided, installed, maintained and removed by the 
Contractor.  Should the Contractor appear to be neglectful or negligent in furnishing warning 
and protective measures, the Engineer may direct attention to the existence of a hazard and 
the necessary warning and protective measures shall be furnished and installed immediately 
by the Contractor at the Contractor’s expense.  Should the Engineer point out the 
inadequacy of warning and protective measures, such action on the part of the Engineer, 
shall not relieve the Contractor from responsibility for public safety or abrogate the 
Contractor’s obligation to furnish and pay for any such devices. 
 
Signs may not be attached to utility poles, public agency signposts or trees.   
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The Engineer must approve the use of “Regulatory” signs.  Existing “Regulatory” and/or 
“Warning” signs within or adjacent to the work area must be maintained by the Contractor.  
The Contractor shall replace any signs, which are damaged or found to be missing during 
the course of construction.  If existing signs are not appropriate for traffic conditions in the 
Work area, the Engineer shall be notified to determine if the signs shall be covered, replaced 
or relocated. 
 
Whenever the Contractor’s operations require that parking be restricted, the Contractor shall 
notify the Engineer, and install temporary “No Parking” signs 48-hours in advance of the 
restriction.  Once the signs are installed the Contractor shall notify the Engineer. 
 
All signs shall be free of any contaminates that reduce the visibility or reflectivity, shall be 
placed so as to be clearly visible to on-coming traffic and shall resist displacement.  The 
center of signs shall be at least four and one-half (4-1/2) feet above the roadway.  Vertical 
clearance for signs shall be located on the right hand side of traffic lanes.  On divided 
highways, supplemental advance warning signs shall be placed on the divider. 
 
Signs to be used during darkness shall be reflectorized or illuminated. 
 
All signing shall be removed or covered when Work is not in progress or the lane/street 
closure is not in effect. 
 
The Contractor shall relocate, preserve and maintain the visibility of all existing signs within 
the project limits, which affect the flow of traffic, as directed by the Engineer.  The Contractor 
at his expense as directed by the Engineer shall replace any signs, which are damaged or 
found to be missing during the course of construction.  All other signs that interfere with the 
course of work and are not necessary for the safe flow of traffic will be removed and replaced 
by the Contractor.  Traffic control signs include stop signs, speed limit, parking restrictions 
and other regulatory signs. 
 
BARRICADES 
Barricades shall not be placed in a moving lane of traffic without advance warning, such as a 
high level warning device and appropriate delineation.  A single barricade shall not be 
placed alone in the traveled way. 
 
When barricades are used to close a street they should be placed so there is no gap large 
enough for a vehicle to pass, except where necessary to provide access for local traffic or 
emergency vehicles. 
 
Type II barricades mounted with flashers shall be installed around work areas in parkways. 
 
Markings on barricade rails shall be alternate orange and white stripes sloping downwardly 
toward the travel lane at an angle of forty-five (45) degrees. The entire area of white and 
orange shall be reflectorized. 
 
The predominant color for other barricade components shall be white.  Company 
identification shall not be imprinted on the reflectorized face of any rail. 
 
DELINEATORS 
Where traffic is diverted to the left of an existing double yellow centerline, into a painted 
median, or into a left turn lane, delineators shall be utilized beyond the work area to return 
traffic to normal lanes. 
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During paving operations, delineators are to be spaced no more than twenty-five (25) feet 
apart.  At all access points such as intersecting streets, alleys and driveways, barricades 
and/or delineators shall be provided at five (5) feet intervals to prevent vehicular access to 
the paving area.  Where access from an intersecting street is prohibited, a “road Closed” sign 
shall be provided at the nearest prior intersection.  “No Left Turn” signs shall be provided to 
prevent traffic from crossing new pavement. 
 
Delineators shall be of a material that will withstand impact without appreciable damage to 
the device, the striking vehicles or passing traffic. 
  
HIGH LEVEL WARNING DEVICES 
High-level warning devices shall be at least nine (9) feet high with legs, base or truck 
mounting designed to resist overturning in brisk winds.  Sandbags may be used to add 
weight to the base or legs.  High level warning devices shall be equipped with a yoke at the 
top to accommodate at least three (3) flags.  Flags shall be fabricated of high visibility orange 
material and equipped with stays to keep the flags extended.  Torn or dirty flags shall be 
immediately replaced. 
 
High level warning devices shall be used at locations where construction or maintenance 
work is being performed within or immediately adjacent to a traffic lane. 
 
FLASHERS 
Flashers shall be used only to outline the work area or to provide advance warning.  Flashers 
shall not be used to channelize traffic, to separate opposing traffic, or to delineate the path 
that traffic is to follow.  Flashing yellow lights used for advance warning must be clearly 
distinguishable from the primary delineation and shall be seen above the normal reflectorized 
units. 
 
FLASHING ARROW SIGNS 
Flashing arrow signs are sing panels with a matrix of electric lights, capable of sequential 
arrow displays.  Flashing arrow signs are required on all lane closures where the street has 
two (2) or more travel lanes in each direction. 
 
FLAGGER CONTROL 
Flagmen and guards, while on duty and assigned to give warning to the public that the 
highway is under construction and of any dangerous conditions to be encountered as a result 
thereof, shall perform their duties and shall be provided with the necessary equipment by the 
Contractor in accordance with the current "Instructions to Flagmen," contained in the State of 
California, Department of Transportation, Traffic Manual.  The equipment shall be furnished 
and kept clean and in good repair by the Contractor at the Contractor’s own expense.  Signs, 
lights, flags, and other warning and safety devices shall conform to the requirements set forth 
in the current "Manual of Warning Signs, Lights and Devices for Use in Performance of Work 
Upon Highways." 
 
Flaggers are required: 
1. Where workers or equipment intermittently block a traffic lane. 
2. Where two (2) directions of traffic will be using one (1) lane, one (1) flagger is required 
for each direction of traffic. 
3. Where the absence of a flagger would create an undesirable situation for the public 
and/or workers. 
 
Flaggers should be alert, intelligent, neat in appearance, having good hearing and 
eyesight, and be capable of commanding the traveling public.  They should be stationed 
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far enough form the Work to slow down or stop vehicles before they enter the Work 
area. 
 
A symbol sign of a flagger shall be placed as far ahead of the flagger as practicable. 
 
All flaggers shall be provided with an orange jacket (or vest for daytime use and a 
reflectorized belt and suspender harness for use at night.  During daylight hours, flaggers 
shall be equipped with a sign paddle.  At night, flaggers shall use a red light. 
 
If attention is directed to the existence of a hazard, and the Contractor fails to provide such 
devices, said devices will be placed, or cause to be placed, by the Agency.  The Contractor 
shall pay a “Call-Out Fee” of $300.00 per incident and shall pay the cost to the Company for 
providing and /or placing such devices in accordance with the following schedule.  Said costs 
shall be deducted from the total Contract Price for the work. 
 
1. Barricade
2. 

 - $20.00 per barricade (first day), $10.00 (per day thereafter) 
Barricade flashing light

3. 
 - $2.00 each (per day) 

Delineator
Should the control devices not be returned, or be returned in a damaged condition, there will 
be additional charges as follows: 
 
1. Barricade     $ 75.00 each 
2. Barricade flashing light  $ 35.00 each 
3. Delineator     $ 35.00 each 
 
In the event that the services of the Company are required between the hours of 5:00 P.M. 
and 7:00 A.M., during the normal week, or at any time on the weekend or a company 
holiday, there will be an additional charge of $100.00 for each service trip required. 

 - $5.00 each (per day) 

 
EMERGENCY PROVISIONS 
Unusual conditions may arise on the work which will require that immediate and unusual 
provisions be made to protect the public from danger or loss or damage of life and property, 
due directly or indirectly t the prosecution of the work, and it is part of the service required of 
the contractor to make such provisions and to furnish such protection. 
Whenever, in the opinion of the Engineer, an emergency exists against which the Contractor 
has not taken sufficient precaution for the safety of the public or the protection of utilities or of 
adjacent structures or property which may be injured by process or construction on account 
of such neglect; and whenever, in the opinion of the Engineer, immediate action shall be 
considered necessary in order to protect public or private personnel or property interest, or 
prevent likely loss of human life or damage on account of the operations under the Contract, 
then in that event the Company may provide suitable protection to said interest by causing 
such work to be done and material to be furnished, as in the opinion of the Company, may 
seem reasonable and necessary.  Said protection will be provided by the Company at a cost 
to the Contractor of $300.00 per occurrence or the cost of the time and materials, whichever 
is greater. 
 
The Contractor shall maintain a telephone where he or his responsible agent may be 
reached at all hours during the day or night for emergencies.  The number shall

7-15 Notice and Service Thereof: Add § 7-15 to the Green Book: 

 be given to 
the Engineer, Inspector and local police and fire departments. 
 

 
Any notice required or given by one party to the other under the Contract shall be in writing 
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and shall be dated and signed by the party giving such notice or by a duly authorized 
representative of such party.  Any such notice shall not be effective for any purpose 
whatever unless served in the following manner: 
 
Notice shall be given to the Company by personal delivery thereof to the Engineer or by 
depositing the same in the United States mail enclosed in a sealed envelope, registered and 
with postage prepaid, addressed to: 
   
General Manager 
San Antonio Water Company 
139 North Euclid Avenue 
Upland, California 91786 
Notice shall be given to the Contractor, by personal delivery thereof to said Contractor or to 
his authorized representative at the site of the project, or by depositing the same in the 
United States mail, enclosed in a sealed envelope addressed to said Contractor at the 
address established for the conduct of the Work under this Contract, postage prepaid and 
registered. 
 
Notice shall be given to the Surety, or any other person, by personal delivery to said Surety 
or other person, or by depositing the same in the United States mail, enclosed in a sealed 
envelope addressed to such Surety or persons at the address of said Surety or persons last 
communicated by him to the party giving the notice, postage prepaid and registered. 
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SECTION 8 
“FACILITIES FOR AGENCY PERSONNEL” 

 
 
[No Changes] 
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SECTION 9 

“MEASUREMENT AND PAYMENT” 
 

9-3.1  General: Add to this section of the Green Book as follows: 
  
Retention funds will be released pursuant to the Public Contract Code Section 7107 except 
as may be provided for in Civil Code Section 3179 ET. Seq. 
 
9-3.2 Partial and Final Payment: Amend this section of the Green Book as follows: 
 
The Contractor, at the pre-construction meeting, shall provide a breakdown of Lump Sum 
prices by preparing a Schedule of Values, with estimates of completed work on each of the 
various elements of work on which to base applications for partial payments.  The 
breakdown shall be a true representation of the price for the work covered by the 
Specifications and Drawings and shall be subject to acceptance by the Engineer.  An 
unbalanced breakdown will not be acceptable.  The values assigned to the price breakdown 
will be used only as a basis for partial payments and not as a basis for additions to or 
deletions from the Contract Price. 
 
On the 5th day of each month the Contractor shall submit, to the Engineer, a written 
progress estimate of the work completed.  The Engineer will review the estimate and 
approve it or notify the Contractor of any exceptions.  No such progress estimate will be 
required and no payment will be made when the total number of working days is twenty-five 
(25) or less or when the value of the work totals less than $500.00.  
 
Progress payments made after the scheduled completion date shall not constitute a waiver 
of liquidated damages. 
 
The Contractor may, at Contractor’s sole cost and expense, substitute securities equivalent 
to any monies withheld by the owner to insure performance under the Contract.  Such 
security shall be deposited with the owner or a state or federally chartered bank as escrow 
agent, who shall pay such monies to the Contractor upon satisfactory completion of the 
Contract.  The Contractor shall be the beneficial owner of any security substituted for monies 
withheld and shall receive any accrued interest thereon.  Securities eligible for investment 
shall include those listed in government Code Section 16430 or bank or savings and loan 
certificates of deposit. 
 
WORK PERFORMED WITHOUT DIRECT PAYMENT 
Whenever the Contractor is required to perform work or furnish equipment, labor, tools and 
materials of any class for which no price is fixed in the proposal, it shall be understood that 
such work, equipment, labor, tools and materials shall be provided without extra charge, 
allowance, or direct payment of any kind.  The cost of performing such work or furnishing 
such equipment, labor, tools and materials shall be included in the unit bid prices in the 
Proposal and no additional compensation will be made therefor. 
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